

**CONTRACTORS PROPOSAL FORM
2021 VICTORIA COUNTY JAIL
CHILLER AND PUMP UPGRADE PROJECT
MECHANICAL AND/OR ELECTRICAL**

Project Location: 101 N. Glass St, Victoria TX 77901

Project Owner: Victoria County, Texas

Project Engineer: Stridde, Callins & Associates, Inc. Texas Firm Registration # 6328

Proposal Deadline: Thursday, August 26, 2021, 2pm

Name of Proposer: Wendt Services

Street or PO Box: 9685 US Hwy 87 N

City, State & Zip: Victoria, TX 77904

Mechanical Proposal*: _____

Maximum amount of time (days) building will be at reduced cooling capacity: _____


Maximum amount of time (hours) building will be at zero cooling capacity: _____

Insulation Proposal*: _____

Electrical Proposal*: \$74,500

*Proposer agrees to furnish all material, labor, equipment, services, permits, bonds, fees and insurance to complete the project in a timely manner.

Acknowledgement of Addendums: None (Bid based off of "Pre-Bid Revision" drawings dated 05/12/21)

Authorized Signature: 

Printed Name: Kristi Wagner

Title: Estimator

Date: 08/26/21



9685 US Hwy. 87 N
Victoria, TX 77904
Phone: 361-573-7344
TECL 19493

Wendit Services, Inc.

August 26, 2021

BID: Victoria Co. Jail – Chiller and Pump Upgrade

We propose to furnish and install all necessary material, labor and supervision for the electrical installation of the above-mentioned project. The sum for this bid is listed below, along with our qualifications.

BASE BID:

1. Proposal based on plan set with E-sheet dated 05/12/21 and labeled "Pre-Bid Revisions".
2. Items included:
 - a. Division 26 scope of work, with exceptions listed within this proposal.
 - b. Demo and removal of existing items per E1R only. (Additional demo of any kind is not included and assumed by others.)
 - c. Electrical as *shown* on E1R only. (Items not shown or called out on E1R are NOT included.)
 - d. Aluminum conduit raceways. (Per #6/E1R.)
 - e. New breakers for existing panels. (Ref #1 & #22/E1R.)
 - f. New panelboards NP and LP, and new 5KVA transformer. (Ref #17, #21, #24/E1R.)
 - g. Core drilling and sealing for our conduit penetrations.
3. Items **NOT** included:
 - a. Performance & Payment Bonding, or associated fees.
 - b. Tax.
 - c. Permit fees.
 - d. Storing, disposal, haul-off, etc. of demo'd items.
 - e. Temp power and lighting of any kind. (Building is existing/operational.)
 - f. Mechanical equipment disconnect switches, equipment installation or control wiring. (No disconnects shown or called out on E1R.)
 - g. **Painting/patching/repairing/replacing/etc. of items or surfaces affected by work within this project, or of exposed electrical work.**
 - h. All concrete cut, formed, poured or removed is NOT included. (Including, but not limited to; ALL concrete pads, encasing, saw-cutting, boring under concrete, etc.)

TOTAL: \$74,500

Note: All pricing valid for 30 days. Pricing is based off electrical sheets and electrical specs provided at bid time. Wendit is not responsible for changes to electrical systems by engineering errors or subcontractor changes. Changes to electrical items, shown or not shown on plans, are not included and will be subject to change order pricing. Additionally, items which are intended to be the responsibility of the Electrical Contractor but are not shown on either the E-sheets nor described in Division 26 specifications are not included and will be subject to change order pricing.

Respectfully,

Kristi Wagner